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AISD Project No. 20-0030-COVTN 

PROJECT MANUAL TABLE OF CONTENTS  

 

1. Project Title: Renovations at Covington Middle School 

2. Description of work:  

(reference plans and specs for overall scope): 
 

1. HVAC: Replace existing heat pump units on the first floor as indicated on the plans. 
Integrate new HVAC units into existing building Automation System.  

2. Electrical: Replace 480v/280v 3 phase distribution switch boards including a main 
switchboard.  

3. Replace Ceiling Grid in the hallways (first and second floor) and replace existing fixtures 
with new LED light fixtures. Replace outdoor canopy lights with LED fixtures. 

4. Plumbing: Replace 2 hot water heaters and 1 hot water boiler and associated recirculation 
pumps.  

 

3. Architect/Engineer:  

Saleem, Khan, P.E., 
Wayne Hammond, P.E. 

Texas Energy Engineering Services Inc. (d/b/a TEESI Engineering) 
1301 S. Capital of TX HWY, B-325 

Austin, Texas, 78746 
Phone: (512) 328-2533 

 
4. Consultants:  

Architect: 

 Smith Holt, LEED® AP, AIA, & NCARB 
Smith Holt Architecture & Project Management 
6301 Manchaca Road, Suite J 
Austin, Texas 78745 
Phone:  (512) 420-0026 
 

5. Drawings: The drawings are as follows and are dated November 2019 unless a different date is 
shown on the drawing. 

a. Drawing List:  

   C0.0 COVER SHEET 

A-1 OVERALL CEILING PLAN 

A-2 ENLARGED CEILING PLANS LOBBY & COR1 &3 

A-3 ENLARGED CEILING PLANS  

M1.1 MECHANICAL GENERAL NOTES AND LEGENDS 
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013546 INDOOR AIR QUALITY 
014200 REFERENCES 
014500 QUALITY CONTROL 
016500 GENERAL COMMISSIONING REQUIREMENTS 
017329 CUTTING PATCHING 
017419 CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 
017700 CLOSEOUT PROCEDURES 
017823 OPERATION AND MAINTENANCE DATA 
017836 WARRANTIES 
017839 PROJECT RECORD DOCUMENTS 
017900 DEMONSTRATION AND TRAINING 
018113 SUSTAINABLE CONSTRUCTION REQUIREMENTS 
018113 APPENDIX A & B 
 
DIVISION  02 THROUGH  06 �± NOT USED 
 
DIVISION  07 - THERMAL AND MOISTURE PROTECTION  
078413 PENETRATION FIRESTOPPING 
 
DIVISION  08 THROUGH  21 �± NOT USED 
 
DIVISION 22 �± PLUMBING  
220000 GENERAL REQUIREMENTS FOR PLUMBING 
220100 COMMISSIONING OF PLUMBING SYSTEMS 
220517 SLEEVES AND SLEEVE SEALS FOR PLUMBING PIPING 
220518 ESCUTCHEONS FOR PLUMBING PIPING 
220523 GENERAL-
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2. 
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be compliant with Austin ISD HUB Program regulations to be considered for contract 
selection. 

4.2. Not later than the 45th day after the date on which Proposals are opened, AISD will evaluate 
and rank each Proposal submitted in relation to the Selection Criteria set out below.  AISD will 
select the Offeror that, in the opinion of AISD, submits the Proposal that offers the best value 
for AISD based on the Selection Criteria and the weighted value for each Selection Criteria 
�D�Q�G���R�Q���$�,�6�'�¶�V���U�D�Q�N�L�Q�J���H�Y�D�O�X�D�W�L�R�Q�������7�K�H���2�I�I�H�U�R�U���W�K�D�W���R�I�I�H�U�V���W�K�H���E�H�V�W���Y�D�O�X�H���P�D�\���R�U���P�D�\���Q�R�W���E�H��
the Offeror that submits the lowest proposal for the cost of construction. 

4.3. The AISD Construction Management Department will make a recommendation to the Board 
of Trustees as to the selection ranking of the Offerors.  The Board of Trustees will select the 
Offeror that submits the Proposal that offers the best value for AISD and will authorize the 
negotiation and execution of the contract.  If AISD is unable to negotiate a satisfactory contract 
with the selected Offeror, AISD shall, formally and in writing, end negotiations with that 
Offeror and proceed to the next Offeror in the order of the selection ranking until a contract is 
reached or all proposals are rejected.  AISD reserves the right to reject any and all proposals. 
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7.2. The Proposal Guaranty shall be in the form of a Proposal/Bid Bond found on the Austin ISD 
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documents has not been submitted, as a day of unexcused delay under the 
Contract. 

15. WAIVER OF CLAIMS  

15.1. EACH OFFEROR BY SUBMISSION OF A PROPOSAL TO THIS REQUEST FOR 
COMPETITIVE SEALED PROPOSALS WAIVES  ANY CLAIMS IT HAS OR MAY 
HAVE AGAINST THE ARCHITECT,  ITS CONSULTING ENGINEERS, OR ANY 
OTHER CONSULTANTS, AND THEIR RESPECTIVE EMPLOYEES, OFFICERS, 
MEMBERS, DIRECTORS AND PARTNERS, AND AISD, ITS EMPLOYEES, 
OFFICERS, AGENTS, REPRESENTATIVES, AND THE MEMBER S OF AUSTIN 
�,�1�'�(�3�(�1�'�(�1�7���6�&�+�2�2�/���'�,�6�7�5�,�&�7�¶�6���*�2�9�(�5�1�,�1�*���%�2�'�<�����&�2�1�1�(�&�7�(�'���:�,�7�+��
OR ARISING OUT OF THIS REQUEST FOR COMPETITIVE SEALED 
PROPOSALS, INCLUDING, THE ADMINISTRATION OF THE REQUEST FOR 
COMPETITIVE SEALED PROPOSALS, THE PROPOSAL EVALUATIONS, AND 
THE SELECTION OF THE OFFEROR.  SUBMISSION OF A PROPOSAL 
INDICATES OFFEROR'S ACCEPTANCE OF THE EVALUATION TECHNIQUE 
AND OFFEROR'S RECOGNITION THAT SOME SUBJECTIVE JUDGMENTS 
MUST BE MADE BY AISD DURING THE SELECTION PROCESS.  WITHOUT 
LIMITING THE GENERALITY OF THE FO REGOING, EACH OFFEROR 
ACKNOWLEDGES THAT AISD SHALL DOCUMENT THE BASIS OF ITS 
SELECTION AND SHALL MAKE THE EVALUATIONS PUBLIC NOT LATER 
THAN THE 7TH DAY AFTER THE DATE THE CONTRACT IS AWARDED, AND 
EACH OFFEROR WAIVES ANY CLAIM IT HAS OR MAY HAVE AGAINST THE  
ABOVE-NAMED PERSONS, DUE TO INFORMATION CONTAINED IN SUCH 
EVALUATIONS.  

16. CONFLICT OF INTEREST QUESTIONNAIRE  

16.1. Offeror is advised to determine if it is required under Chapter 176 of the Texas Local 
Government Code to file a completed conflict of interest questionnaire with AISD.  If Offeror 
is required by law to complete the questionnaire, the Conflict of Interest Questionnaire (Form 
CIQ) should be completed and submitted online at: https://www.austinisd.org/cp/ciq-online  

17. DISCLOSURE OF INTERESTED PARTIES 

17.1. In 2015, the Texas Legislature adopted House Bill 1295, which added section 2252.908 of the 
Texas Government Code. The law states that a governmental entity or state agency may not 
enter into certain contracts with a business entity unless the business entity submits a disclosure 
of interested parties to the governmental entity or state agency at the time the business entity 
submits the signed contract to the governmental entity or state agency. The disclosure 
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PROPOSAL FORM 
To: The Board of Trustees 
 Austin Independent School District 
 1111 West Sixth Street 
 Austin, Texas 78703 
 
Re:  AISD CSP No.: 20CSP051 
 
From: _____________________________________________________________________________  
 (Full legal name of firm, including DBA, if applicable) 
 
Project Number: 20-0030-COVTN 
 
Project Title: Renovations at Covington Middle School 
 
�7�K�H���X�Q�G�H�U�V�L�J�Q�H�G���R�I�I�H�U�R�U�����³�2�I�I�H�U�R�U�´�����V�X�E�P�L�W�V���W�K�L�V���3�U�R�S�R�V�D�O���I�R�U���W�K�H���S�H�U�I�R�U�P�D�Q�F�H���R�I���W�K�H���:�R�U�N���R�I��
�F�R�Q�V�W�U�X�F�W�L�R�Q�����D�O�W�H�U�D�W�L�R�Q���R�U���U�H�S�D�L�U�����W�K�H���³�:�R�U�N�´�����G�H�V�F�U�L�E�H�G���D�V���I�R�O�O�R�Z�V (reference plans and specs for overall 
scope): 
 

1. HVAC: Replace existing heat pump units on the first floor as indicated on the plans. 
Integrate new HVAC units into existing building Automation System.  

2. Electrical: Replace 480v/280v 3 phase distribution switch boards including a main 
switchboard.  

3. Replace 
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C.1.2 Offeror has not offered, conferred or agreed to confer any pecuniary benefit or 
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Competitive Sealed Proposals, and that its Proposal will be construed to include all 
requirements of all such Addenda, whether or not identified here:   
Addenda No.(s) and dates: 
___________________________________________________________________________
__________________________________________________________________________ 
Offeror must print, date and sign all addenda cover sheets and attached them to their bid 
package. 

C.5 Offeror (or its subcontractors/suppliers, as applicable) meets all of the Minimum Qualifications 
specified in Section 1.3 of the Request For Competitive Sealed Proposals. 

C.6 The subcontractors/suppliers listed on the completed Disclosure Statement meet all of the 
qualifications for the Project set forth in AISD's Project Manual/Specifications. 

C.7 If requested by a subcontractor or material supplier who submitted a bid/proposal to Offeror in 
connection with the Work but who is not listed as a proposed subcontractor or supplier on 
�2�I�I�H�U�R�U�¶�V���F�R�P�S�O�H�W�H�G���'�L�V�F�O�R�V�X�U�H���6�W�D�W�H�P�H�Q�W�����2�I�I�H�U�R�U���Z�L�O�O���S�U�R�Y�L�G�H���I�H�H�G�E�D�F�N���W�R���V�X�F�K���V�X�E�F�R�Q�W�U�D�F�W�R�U��
or supplier as to how its bid/proposal compared with the other bids/proposals received by 
Offeror for the same services or materials in connection with the Work (e.g., bid was highest 
bid received, bid fell in the middle of bids received, etc.).   

C.8 To promote and encourage the involvement of small, local firms and firms owned or operated 
by minorities or women, Offeror will solicit and consider bids/proposals from subcontractors 
covering only certain components of the scope of the Work for which particular bids/proposals 
are solicited, in addition to soliciting and considering bids/proposals from subcontractors for 
complete scopes of the Work.   
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1.3 of the Request For Competitive Sealed Proposals and include all necessary 
attachments evidencing same. 

 
D.1.10 Work to be Performed on this Project by Offeror's Own Forces: 

List the general categories of work that your organization intends to perform on 
this Project using its own forces. 

 
D.2 Organization 

 

D.2.1 How many years has your organization been in business as a contractor? ______  
 

D.2.2 How many years has your organization been in business under its present business 
name? ______ 

 
D.2.3 Under what other or former names has your organization operated? 

Name:_____________________________________________  Years: _______ 
Name:_____________________________________________  Years: _______ 

 
D.2.4 If your organization is a corporation, answer the following: 

Date of incorporation: ______________________________________________ 

 categories of8
Q

 n
fon, answer__________________________________________________________________
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D.4 Past Performance 
 

D.4.1 Claims and Suits.  (If the answer to any of the questions below is yes, please attach 
details not to exceed one page for each of the following questions.)   

 
Has your organization ever failed to complete any work awarded to it? (If yes, 
attach details.) 
�•  YES  �•  NO 

 
D.4.2 Are there any judgments, claims, arbitration proceedings or suits (past, pending or 

outstanding) against your organization or its officers arising out of or in connection 
with your company's performance under a contract for construction management 
and/or construction services?  (If yes, attach details, including a description of how 
such suits or claims were resolved, if applicable.) 
�•  YES   �•  NO 

 
D.4.3 
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D.5 Personnel 
D.5.1 On the attached Table D, list the names of the key individuals [Project Manager, 

Construction Superintendent, Assistant Superintendent (if applicable), and Field 
Engineer(s)] of your organization which are proposed to be assigned to this Project 
and provide the additional information requested on Table D.  For each key 
individual listed on Table D, provide a resume (not to exceed 2 pages) which 
�L�Q�F�O�X�G�H�V���W�K�H���N�H�\���L�Q�G�L�Y�L�G�X�D�O�¶�V���F�R�Q�V�W�U�X�F�W�L�R�Q���H�[�S�H�U�L�H�Q�F�H���D�Q�G���D���G�H�V�F�U�L�S�W�L�R�Q���R�I���K�L�V���K�H�U��
qualifications and experience relative to the Project. 
 

  





CONSTRUCTION FORM 
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�” This report must be produced and printed 60 calendar days or less 
before the bid due date.  

7.1.4 Your organization's current experience modifier from your organization's workers' 
compensation insurance premiums provided by your organization's insurance 
carrier, insurance agent or rating agency. 

�” Experience modifier must be provided by your organization's 
insurance carrier, insurance agent or rating agency. Insurance 
carrier's company name or insurance agent (agency) must be clearly 
legible on documents provided. 

�” Experience modifier must clearly indicate time period/year covered. 

�” Hand-written experience modifiers WILL NOT be accepted 

�” 
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Table B - All School (K-12 and higher education) projects completed in the past 8 years, 
beginning with projects for AISD 

 

 
Project Name 

 
Owner 

�2�Z�Q�H�U�¶�V��
Contact 
Person and 
Phone 
Number Architect  

�$�U�F�K�L�W�H�F�W�¶�V��
Contact 
Person and 
Phone 
Number 

Original 
Contract 
Amount 

Total Change 
Order 
Amount 

Final 
Contract 
Amount 

Date of 
Completion 

% of work  
completed 
with 
Own Forces 

Liquidated 
Damages 
(Yes or No) 

1 

                    

 

2 

                    
3 

                    
4 

           
5 

   

 

25 re

W*T

Q

Q

 EMC q

279.08 173.32 51
1 0 0 1 25 re

W*T

Q

Q

 EMC q

279.08 173.32 51
1 0 0 1 

  



CONSTRUCTION FORM �$�,�6�'���&�6�3���%�,�'���'�2�&�8�0�(�1�7�6�����5�H�Y�����6�H�S�W�H�P�E�H�U���¶����)                                                  Page 30 of 32 
AUSTIN INDEPENDENT SCHOOL DISTRICT 
 

20CSP051 �± Electrical, Fire Alarm and HVAC Upgrades at Covington Middle School �± due December 11, 2019 at 2PM 
 

Table C - All Non-School projects completed in the past 8 years 

 

 
Project Name 

 
Owner 

�2�Z�Q�H�U�¶�V��
Contact 
Person and 
Phone 
Number Architect  

�$�U�F�K�L�W�H�F�W�¶�V��
Contact 
Person and 
Phone 
Number 

Original 
Contract 
Amount 

Total Change 
Order Amount  

Final Contract 
Amount 

Date of 
Completi
on 

% of 
work 
completed 
with 
Own 
Forces 

Liquidated 
Damages 
(Yes  
or No) 

 1 

                    

 2 

                    

 3 

                    

4            

5 

           

 6 
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Table D �± Personnel 
 Key Individuals Number of 

years with this 
Company 

Commitment for 
duration of the 
Project (Yes or No) 

  
Number of school projects this team of key individuals has 
completed together:  
 

__________ 
 
Number of non-school projects this team of key individuals 
has completed together: 
 

__________ 
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