



4000 S IH 35 Frontage Road, Austin Texas, 78704, 4<sup>th</sup> Floor



6. Any other work approved in advance by AISD project manager

### **Work Schedule – Weekends and After Hours**

With prior approval from the AISD project manager, the following work may take place after hours and on weekends prior to or after the summer break. Weekend work may start at 6:00 PM on Friday and end no later than 6:00 AM the following Monday. After hours work may take place Mondays through Thursdays between 6:00 PM and 6:00 AM the following day. Work started after hours or on a weekend must be completed within that allotted timeframe.

1. Any activity requiring access to front (west) section of roof (noise transmits easily through roof to offices and library).
2. Removal of existing heat recovery units

4000 S IH 35 Frontage Road, Austin Texas, 78704, 4

**SUBMISSION AND RESPONSIVENESS CHECKLIST**

**Completed**

	6	Table C – All Non-School projects completed in the past 8 years
	7	Table D – Personnel
	8	Original Sealed Proposal/Bid Bond
	9	Felony Conviction Notice
	10	Suspension and Debarment Certification
	11	Texas Gov't Code 2270 Verification
	12	Printed and signed AISD Addendum Cover Sheets
	13	Required HUB Forms (May be turned in up to 24 hours after bid due date to <a href="mailto:proconteam@austinisd.org">proconteam@austinisd.org</a> )
—	14	<del>Digital Submission on Flash Drive</del>
	15	Equipment Submittals (May be turned in up to 24 hours after bid due date to <a href="mailto:proconteam@austinisd.org">proconteam@austinisd.org</a> )