



19CMR081 – Austin HS, LBJ HS, Casis ES, Hill ES, Brentwood ES,
Sanchez ES

CONSTRUCTION MANAGEMENT AT RISK (CMAR)
Statement of Responsibility
HUB Program Requirement

Austin Independent School District (AISD) will assign HUB goals for the pre-construction services and the construction phase of this project) h k August 29, 2016 by the Board of Trustees. For the pre-construction services phase, the successful CMAR firm shall submit documentation demonstrating that it has met the HUB goals or provide documentation that Good Faith Efforts have been performed to meet the HUB goals set for the pre-construction services phase.

Additionally, AISD has determined that additional subcontracting opportunities will arise during the construction phase of this project. The specific scopes of work and quantities cannot be determined until the design phase for this project has been completed. Once design documents have been substantially completed, AISD will assign appropriate HUB goals for the construction phase. Procurement requires compliance with the AISD HUB Program Policy & Regulations, and this

signed Statement of Responsibility makes these policy and regulations a part of my contract with AISD.

Name & Title of Authorized Representative (Print/Type)

Signature

Date