
 

This solicitation is a request for competitive sealed proposals for construction under Texas Government Code 2260. 
 

Request for Competitive Sealed Proposals  
20CSP013 

Chiller Replacement, Lighting and Electrical Upgrades  
At Odom Elementary School  

 

 

Date Event  
August 6 , 2019 
August 13, 2019  

Advertise/Issue Dates 

August 15 , 2019 
Pre-Proposal Conference at Odom ES, 1010 Turtle Creek Blvd, Austin, TX 
78745, 10AM, Portable 14 

, 2019 CSP 
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SUBMISSION CHECKLIST AND GUIDELINES  
 

 

Order for  
Submission 

 
Document 

1 Cover Sheet  
2 Table of Contents 
3 Proposal Form  
4 Table A �± All Projects in Progress 
5 Table B �± All School (K-12 and 



CONSTRUCTION FORM �$�,�6�'���&�6�3���%�,�'���'�2�&�8�0�(�1�7�6�����5�H�Y�����-�X�Q�H���¶����)                                                  Page 3 of 35 
AUSTIN INDEPENDENT SCHOOL DISTRICT 
 

20CSP013 �± Chiller Replacement and Lighting Upgrades at Odom Elementary �± due September 13, 2019 at 2PM 

AISD Project No. 190025-ODM 

 

PROJECT MANUAL TABLE OF CONTENTS  

 

1. Project Title: Improvements to Odom Elementary 

2. Description of work: 

Heating and Air Conditioning Improvements   
a. Replace Chillers CH-1 & CH-2 in main mechanical room, air cooled remote condensers 

on roof and associated chilled water pumps as required to provide a complete 
replacement system.   

b. Replace the coil for AHU-6A which is in the crawl space.  It was determined that AHU-6 
shall not be replaced at this time. 

c. The current controls at the school is Vista LON and neither is being supported and 
preferred by the district.  The new controls for the plant will be BACnet and in addition a 
Tridium JACE will be provided to integrate the rest of the old remaining controls on 
campus to the new plant. 

 
Plumbing Improvements   

a. Replace two gas water heaters in the main mechanical room.   
b. Replace the faucet, mixing valve, and all associated fitting that connect to the faucet for 

room 104, sink at corridor across from 104 and room 209 as required to address water 
pressure issues at these locations.    

 
Electrical Systems Improvements  

a. Remove any floor receptacles as they are being phased out of use district-wide.   
b. Replace all exterior fixtures that are currently not LED to be LED fixture.   
c. Provide new lighting and new occupancy sensors in Cafeteria and Gym.   
d. 



CONSTRUCTION FORM �$�,�6�'���&�6�3���%�,�'���'�2�&�8�0�(�1�7�6�����5�H�Y�����-�X�Q�H���¶����)                                                  Page 4 of 35 
AUSTIN INDEPENDENT SCHOOL DISTRICT 
 

20CSP013 �± Chiller Replacement and Lighting Upgrades at Odom Elementary �± due September 13, 2019 at 2PM 

3. Architect/Engineer: 

Method Architecture 
1907 N. Lamar Blvd., Suite 260 
Austin, TX 78705 
512-478-0970 
 

4. Consultants:  

MEP:  
JONES * DBR 
7800 Shoal Creek Blvd. Suite 100W 
Austin, TX 78757 
512-537-4393 

 
Roofing: 
Hollon + Cannon Group, LLC 
11800 Highland Oaks Trail 
Austin, TX 78759 
512-300-0452 
 

5. Drawings: The drawings are as follows and are dated 8/6/19 unless a different date is shown 
below. 

a. Drawing List:  

T1.01 - Cover Sheet 
A2.01 - Overall Plan 
A2.02 - Enlarged Plans and Details 
 
MEP1.01 �± MEP Demo Crawl Space Plan 
MEP1.02 �± MEP Crawl Space Plan 
MEP2.01 �± MEP Demo Roof Plan 
MEP2.02 �± MEP Roof Plan 
 
M0.00 �± Mechanical Symbols and Abbreviations  
M1.01 �± Demo Mechanical Plan  
M2.01 �± Mechanical Plan 
M3.01 �± Mechanical Details 
M4.01 �± Mechanical Schedules 
M5.01 �± Mechanical Controls 
 
E0.00 �± Electrical Symbols and Abbreviations 
E1.01 �± Demo Lighting Plan 
E1.02 �± Lighting Plan 
E2.01 �± Demo Power Plan 
E2.02 �± Power Plan 
E4.01 �± Electrical One-Line Diagram 
E5.01 �± Electrical Schedules 
E5.02 �± Electrical Schedules 
E6.01 �± Electrical Details 
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P0.00 �± Plumbing Symbols and Abbreviations 
P2.01 �± Overall Plumbing Plan 
P2.02 �± Enlarged Plumbing Plan 
P5.01 �± Plumbing Schedules and Details 

 
R1 �± Key Plan, Partial Roof Plan, Roofing Schedules 
R2 �± Roofing Details 
R3 - Roofing Details 
R4 �± Roofing Details 
 
 

b. The Addenda, if any, are as follows: None at this time 

6. Specifications: The specifications are as follows: 

Division 1 �± General Requirements  
011000  Summary 
013100  Project Management and Coordination 
013300 Submittal Procedures  
013546  Indoor Air Quality Management (AISD) 
014000  Quality Requirements 
015000  Temporary Facilities and Controls 
016000  Product Requirements 
017300  Execution  
017400  Final Cleaning (AISD) 
017419  Construction Waste Management (AISD) 
017500  Operations & Maintenance Data (AISD) 
017600 Warranties and Bonds (AISD)  
017700 Contract Closeout (AISD)  
017839 Project Record Documents (AISD) 
018113  Sustainable Construction Requirements (AISD)  
019113  General Commissioning Requirements (AISD) 
 
Division 2 �± Selective Demolition  
024119  Selective Demolition 
 
Division 4 �± Masonry  
040120.63  
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079200  Joint Sealants 
 
Division 8 �± Openings  
089000  Fixed Louvers 
 
Division 9 �± Finishes  
092216              Non-Structural Metal Framing 
092900              Gypsum Board 
 
Division 10 �± Specialties  
NOT USED 
 
Division 12 �± Furnishings  
NOT USED 
 
Division 22 �± Plumbing  
22 01 00  AISD - Commissioning of Plumbing Systems 
22 02 00  Basic Materials and Methods 
22 02 01  Coordination Drawings 
22 03 00  Plumbing Demolition for Remodeling 
22 05 13  Common Motor Requirements for Plumbing Equipment 
22 05 16  Expansion Fittings and Loops for Plumbing Piping 
22 05 29 Hangers and Supports 
22 05 48  Vibration and Seismic Controls for Plumbing Piping 
22 05 53  Identification for Plumbing Piping and Equipment 
22 07 19  Plumbing Piping Insulation 
22 10 00  Plumbing Piping 
22 11 19 Plumbing Specialties 
22 11 21  Natural Gas Piping Systems 
22 14 13 Facility Storm Drainage Piping 
22 14 26 Roof Drains 
22 30 00  Plumbing Equipment 
22 40 00 Plumbing Fixtures 
 
Division 23 �± Mechanical  
23 01 00  AISD - Commissioning of Mechanical Systems 
23 02 00  Basic Materials and Methods 
23 02 01  Coordination Drawings 
23 05 13  Common Motor Requirements for HVAC Equipment 
23 05 16  Expansion Fittings and Loops for HVAC Piping 
23 05 26  Variable Frequency Motor Speed Control for HVAC Equipment 
23 05 29  Hangers and Support for Piping and Equipment HVAC 
23 05 48  Vibration and Seismic Controls for HVAC Piping and Equipment 
23 05 53  Identification for HVAC Piping and Equipment 
23 05 93  Testing, Adjusting, and Balancing 
23 07 16  HVAC Equipment Insulation 
23 07 19  HVAC Piping Insulation 
23 09 26A  Direct Digital Controls for Local Building Automation Systems 
23 09 26C  Commissioning of Building Automation System (Tridium-Bacnet) 
23 09 53 Refrigerant Monitor System 
23 21 13  Above Ground Hydronic Piping 
23 21 23  Hydronic Pumps 
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23 23 00 Refrigerant Piping 
23 25 13  Water Treatment for Closed Loop Hydronic Systems 
23 34 00 HVAC Fans 
23 64 33  Air Cooled Rotary Liquid Chillers 

 
Division 26 �± Electrical  
26 01 00 AISD - Commissioning of Electrical System 
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REQUEST FOR COMPETITIVE SEALED PROPOSALS  
INSTRUCTIONS TO OFFERORS 

(Chapter 2269, Subchapter D of the Texas Government Code) 
 
�$�X�V�W�L�Q���,�Q�G�H�S�H�Q�G�H�Q�W���6�F�K�R�R�O���'�L�V�W�U�L�F�W�����³�$�,�6�'�´�����U�H�T�X�H�V�W�V���S�U�Rposals for a Contractor to perform the 
�F�R�Q�V�W�U�X�F�W�L�R�Q���R�I���W�K�H���:�R�U�N���G�H�V�F�U�L�E�H�G���E�H�O�R�Z���L�Q���F�R�Q�Q�H�F�W�L�R�Q���Z�L�W�K���$�,�6�'�¶�V���5�H�Q�R�Y�D�W�L�R�Q�V���D�W���3�U�R�M�H�F�W�����W�K�H��
�³�3�U�R�M�H�F�W�´���������$�,�6�'���L�V���L�Q�W�H�U�H�V�W�H�G���L�Q���U�H�F�H�L�Y�L�Q�J���S�U�R�S�R�V�D�O�V���I�U�R�P���*�H�Q�H�U�D�O���&�R�Q�W�U�D�F�W�R�U�V���Z�L�W�K���H�[�S�H�U�L�H�Q�F�H���L�Q��
successfully completing projects that are similar in scope, size and complexity to the Work and meeting 
any specialized requirements set forth below. 

1. PROJECT 

1.1. Scope of Work.  The selected Offeror must furnish all labor, materials and equipment 
required for the �F�R�Q�V�W�U�X�F�W�L�R�Q���R�I���W�K�H���I�R�O�O�R�Z�L�Q�J���L�P�S�U�R�Y�H�P�H�Q�W�V�����W�K�H���³�:�R�U�N�´������ 

Heating and Air Conditioning Improvements   
a. Replace Chillers CH-1 & CH-2 in main mechanical room, air cooled remote condensers 

on roof and associated chilled water pumps as required to provide a complete 
replacement system.   

b. Replace the coil for AHU-6A which is in the crawl space.  It was determined that AHU-6 
shall not be replaced at this time. 

c. The current controls at the school is Vista LON and neither is being supported and 
preferred by the district.  The new controls for the plant will be BACnet and in addition a 
Tridium JACE will be provided to integrate the rest of the old remaining controls on 
campus to the new plant. 

 
Plumbing Improvements   

a. Replace two gas water heaters in the main mechanical room.   
b. Replace the faucet, mixing valve, and all associated fitting that connect to the faucet for 

room 104, sink at corridor across from 104 and room 209 as required to address water 
pressure issues at these locations.    

 
Electrical Systems Improvemen ts  

a. Remove any floor receptacles as they are being phased out of use district-wide.   
b. Replace all exterior fixtures that are currently not LED to be LED fixture.   
c. Provide new lighting and new occupancy sensors in Cafeteria and Gym.   
d. Replace all existing exit signs with LED fixtures and add more exit signs where required 

for all buildings. 
e. Replace outdated Panels HVG, HVC, HVE, LVDA, LVD and LVE.  
f. Replace outdated Transformers D, C and E.     
g. Replace the circuit that serves the duplex electrical outlet at the front side of the stage 

closest to the kitchen with a new dedicated 20A, 120V circuit.   
h. Replace the circuit(s) that serve the duplex electrical outlets on the cafeteria wall 

opposite the kitchen.  Provide a dedicated 20A, 120V circuit for each duplex outlet.   
i. Provide new LED damp location-rated light fixtures with integral batteries in the main 

mechanical room and in the crawlspace.  
j. Provide new NEMA 3R rated disconnect switches for all roof- mounted equipment.  

(Disconnect shall be mounted on stainless steel Kindorf supports).  Provide general 
service GFCI duplex receptacle on several disconnects for service power on roof.   

k. MDF Room �± Replace MC Cable with conduit as required.  Between panel and unit. 
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To be constructed at the following location: 
1010 Turtle Creek, Austin Texas 78745 

 
1.2. Estimated Project Budget: $ 978,000.00 

1.3. 
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3. FORMAT FOR PROPOSALS 

3.1. �(�D�F�K�� �S�U�R�S�R�V�D�O�����³�3�U�R�S�R�V�D�O�´�����V�X�E�P�L�W�W�H�G���E�\���D�Q���R�I�I�H�U�R�U�����³�2�I�I�H�U�R�U�´����must contain the documents 
listed on the submission checklist on page 2 

3.2. Additional forms required within 24 hours of Bid Proposal Deadline to 
proconteam@austinisd.org : 

�” The completed HUB documents pertaining to this project: 

3.3. The Proposal information must be typed on the Proposal Form. 

3.4. The Offeror information in Section D of the Proposal Form must be typed on Section D of the 
Proposal Form or on letter-size ("8½ x 11") paper if additional sheets are used.  If preprinted 
materials, flyers or other information about the Offeror is used, it should be referenced in the 
submittal and included as labeled attachments. 

3.5. The Proposal Form and other forms included in the Proposal should be stapled or bound 
together in a binder, so that that the pages can be easily opened and laid flat for copying. 

4. METHOD OF SELECTING CONTRACTOR  

4.1. The bidder/proposer MUST submit required HUB documents.  If the bidder/proposer does not 
meet or exceed all goals, then Good Faith Effort documentation is REQUIRED. A firm MUST 
be compliant with Austin ISD HUB Program regulations to be considered for contract 
selection. 

4.2. Not later than the 45th day after the date on which Proposals are opened, AISD will evaluate 
and rank each Proposal submitted in relation to the Selection Criteria set out below.  AISD will 



CONSTRUCTION FORM �$�,�6�'���&�6�3���%�,�'���'�2�&�8�0�(�1�7�6�����5�H�Y�����-�X�Q�H���¶����)                                                  Page 11 of 35 
AUSTIN INDEPENDENT SCHOOL DISTRICT 
 

20CSP013 �± Chiller Replacement and Lighting Upgrades at Odom Elementary �± due September 13, 2019 at 2PM 

  

 
 

 

6. QUESTIONS REGARDING THIS REQUEST FOR COMPETITIVE SEALED PROPOSALS  

6.1. Only those responses to inquiries which are made by formal written Addenda shall be binding.  
Oral and other interpretations or clarifications will be without legal effect, and shall not be 
binding on AISD.  The Offeror must acknowledge receipt of all Addenda in its Proposal. 
However, each Offeror will be bound by the terms of all Addenda, and its Proposal will be 
construed to include the information contained in the Addenda, whether or not Offeror has 
received them or acknowledged receipt. 

 
7. PROPOSAL GUARANTY  

7.1. Each Proposal must be accompanied by a Proposal Guaranty in the amount of five percent (5%) 
of the largest possible total Proposal (i.e. the sum of the Base Proposal and all additive 
Alternates). 

7.2. The Proposal Guaranty shall be in the form of a Proposal/Bid Bond found on the Austin ISD 
�Z�H�E�V�L�W�H���X�Q�G�H�U���³�&�6�3���)�U�R�Q�W���(�Q�G���'�R�F�X�P�H�Q�W�V�´- (https://www.austinisd.org/cp/forms) and shall be 
issued by a corporate surety authorized to do business in the State of Texas that is listed on the 
U.S. Treasury list of approved sureties. 

7.3. The Proposal Guaranty will be held until the selected Offeror has signed the Contract and 
provided the required insurance and payment and performance bonds and Safety Program 
Manual and Safety Plan as provided in these instructions. 

7.4. Should the selected Offeror fail or refuse to sign the Contract and/or provide the required 
insurance and payment and performance bonds and Safety Program Manual and Safety Plan as 
�S�U�R�Y�L�G�H�G���L�Q���W�K�H�V�H���L�Q�V�W�U�X�F�W�L�R�Q�V�����W�K�H�Q���W�K�H���2�I�I�H�U�R�U�¶�V���3�U�R�S�R�V�D�O���*�X�D�U�D�Q�W�\���Z�L�O�O���E�H���I�R�U�I�H�L�W�H�G to AISD 
as liquidated damages and not as a penalty. 

8. SUBSTITUTION OF MATERIALS  

8.1. Offerors may request a substitution of materials or equipment specified in the Contract 
Documents.  However, any such request must be submitted in writing to the Contact Person 
five days before the Proposal Deadline.  If AISD approves the substitution, it will respond by 
Addendum.  A failure to respond will constitute a denial of the request.  Sufficient information 
should accompany the request to enable AISD to promptly render a decision on a proposed 
substitution of materials or equipment. 

9. BOND AND INSURANCE REQUIREMENTS  

9.1. Insurance meeting the requirements set out in the General Conditions must be furnished by the 
selected Offeror within 5 days after the Contract is signed by the Offeror. 

9.2. If the Contract amount is over $25,000, the selected Offeror must provide payment bond, and 
if the Contract amount is over $100,000, the selected Offeror must provide a performance bond 
each in the amount of 100% of the Contract Price within 5 days after the Contract is signed by 
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the Offeror. Bonds must be provided by a Treasury-listed corporate Surety authorized to do 
business in the State of Texas. 

9.3. �7�K�H�� �2�I�I�H�U�R�U�¶�V�� �D�W�W�H�Q�W�L�R�Q�� �L�V�� �G�L�U�H�F�W�H�G�� �W�R�� �6�X�E�V�H�F�W�L�R�Q�� ���������� �R�I�� �W�K�H�� �*�H�Q�H�U�D�O�� �&�R�Q�G�L�W�L�R�Q�V�� �Z�K�L�F�K��
expressly s�H�W�V�� �R�X�W�� �W�K�H�� �:�R�U�N�H�U�¶�V�� �&�R�P�S�H�Q�V�D�W�L�R�Q�� �,�Q�V�X�U�D�Q�F�H�� �U�H�T�X�L�U�H�P�H�Q�W�V�� �I�R�U�� �W�K�H�� �3�U�R�M�H�F�W���� �� �7�K�H��
�&�R�Q�W�U�D�F�W�R�U���D�Q�G���H�D�F�K���V�X�E�F�R�Q�W�U�D�F�W�R�U���P�X�V�W���P�D�L�Q�W�D�L�Q���:�R�U�N�H�U�¶�V���&�R�P�S�H�Q�V�D�W�L�R�Q���,�Q�V�X�U�D�Q�F�H���F�R�Y�H�U�D�J�H��
as required in Subsection 10.4 and the Contractor is required to provide a certificate of coverage 
for each subcontractor prior to that subcontractor beginning Work on the Project Site, showing 
that coverage is being provided for all of its employees for the duration of the Work.  
Subsection 10.4 is incorporated herein for all purposes.  

10. SAFETY PROGRAM MANUAL AND PROJECT SAFETY PLAN REQUIREMENTS  

10.1. The selected Offeror must submit its Safety Program Manual in accordance with the 
requirements set out in the General Conditions not later than 5 days after the Offeror signs the 
Contract. 

10.2. The selected Offeror must submit a Safety Plan for the Project meeting the requirements set 
out in the General Conditions not later than 5 days after the Offeror signs the Contract. 

11. 
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with the following deadlines. In order to avoid unnecessary delays in the Project, the selected 
Offeror must: 

 

1. Sign the Contract no later than 10 days after the selected Offeror has 
been notified that it is the successful Offeror, and 
2. Provide its Safety Program Manual and the Safety Plan for the Project 
and provide all required bonds within 5 days after the selected Offeror signs the 
Contract. 
3. Provide Certificate of Insurance before Work commences on the Project. 

14.2. If the selected Offeror fails to meet one or more of these deadlines, then in addition to any and 
all other rights and remedies to which AISD is entitled, AISD shall have the right to: 

 

1. Terminate its negotiations with the selected Offeror and begin 
negotiations with the next ranked Offeror; or 
2. Proceed with the Contract with selected Offeror, but treat each day 
beyond the 10-day deadline in which the Contract is unsigned by the Offeror, 
and/or each day beyond the 5 day deadline in which one or more of the required 
documents has not been submitted, as a day of unexcused delay under the 
Contract. 

15. WAIVER OF CLAIMS  

15.1. EACH OFFEROR BY SUBMISSION OF A PROPOSAL TO THIS REQUEST FOR 
COMPETITIVE SEALED PROPOSALS W AIVES ANY CLAIMS IT HAS OR MAY 
HAVE AGAINST THE ARCHITECT,  ITS CONSULTING ENGINEERS, OR ANY 
OTHER CONSULTANTS, AND THEIR RESPECTIVE EMPLOYEES, OFFICERS, 
MEMBERS, DIRECTORS AND PARTNERS, AND AISD, ITS EMPLOYEES, 
OFFICERS, AGENTS, REPRESENTATIVES, AND THE M EMBERS OF AUSTIN 
�,�1�'�(�3�(�1�'�(�1�7���6�&�+�2�2�/���'�,�6�7�5�,�&�7�¶�6���*�2�9�(�5�1�,�1�*���%�2�'�<�����&�2�1�1�(�&�7�(�'���:�,�7�+��
OR ARISING OUT OF THIS REQUEST FOR COMPETITIVE SEALED 
PROPOSALS, INCLUDING, THE ADMINISTRATION OF THE REQUEST FOR 
COMPETITIVE SEALED PROPOSALS, THE PROPOSAL EVALUATIONS, AND 
THE SELECTION OF THE OFFEROR.  SUBMISSION OF A PROPOSAL 
INDICATES OFFEROR'S ACCEPTANCE OF THE EVALUATION TECHNIQUE 
AND OFFEROR'S RECOGNITION THAT SOME SUBJECTIVE JUDGMENTS 
MUST BE MADE BY AISD DURING THE SELECTION PROCESS.  WITHOUT 
LIMITING THE GENERALITY OF T HE FOREGOING, EACH OFFEROR 
ACKNOWLEDGES THAT AISD SHALL DOCUMENT THE BASIS OF ITS 
SELECTION AND SHALL MAKE THE EVALUATIONS PUBLIC NOT LATER 
THAN THE 7TH DAY AFTER THE DATE THE CONTRACT IS AWARDED, AND 
EACH OFFEROR WAIVES ANY CLAIM IT HAS OR MAY HAVE AGAINS T THE 
ABOVE-NAMED PERSONS, DUE TO INFORMATION CONTAINED IN SUCH 
EVALUATIONS.  

16. CONFLICT OF INTEREST QUESTIONNAIRE  
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is required by law to complete the questionnaire, the Conflict of Interest Questionnaire (Form 
CIQ) should be completed and submitted online at: https://www.austinisd.org/cp/ciq-online  

17. DISCLOSURE OF INTERESTED PARTIES 

17.1. In 2015, the Texas Legislature adopted House Bill 1295, which added section 2252.908 of the 
Texas Government Code. The law states that a governmental entity or state agency may not 
enter into certain contracts with a business entity unless the business entity submits a disclosure 
of interested parties to the governmental entity or state agency at the time the business entity 
submits the signed contract to the governmental entity or state agency. The disclosure 
requirement applies to a contract entered into on or after January 1, 2016.  

17.2. After the AISD Board of Trustees selects the Offeror, the successful Offeror will be required 
�W�R���F�R�P�S�O�H�W�H���D�Q���H�O�H�F�W�U�R�Q�L�F���)�R�U�P���������������³�)�R�U�P�����������´�����R�Q��the Texas Ethics Commission website 
(
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C.1.6 Offeror has not received any information not available to other offerors so as to 
give the undersigned a preferential advantage with respect to this Proposal. 

C.2 All information contained in this Proposal, including the information provided in Section D 
�E�H�O�R�Z���L�V�����W�R���W�K�H���E�H�V�W���R�I���W�K�H���X�Q�G�H�U�V�L�J�Q�H�G�¶�V���N�Q�R�Z�O�H�G�J�H���D�Q�G���E�H�O�L�H�I�����W�U�X�H�����F�R�P�S�O�H�W�H���D�Q�G���D�F�F�X�U�D�W�H�� 

C.3 OFFEROR WAIVES ANY CLAIM IT HAS OR MAY HAVE AGAINST THE 
ARCHITECT, ITS CONSULTING ENGINEERS, OR ANY OTHER CONSULTANTS, 
AND THEIR RESPECTIVE EMPLOYEES, OFFICERS, MEMBERS, DIRECTORS 
AND PARTNERS, AND AISD, ITS EMPLOYEES, OFFICERS, AGENTS, 
�5�(�3�5�(�6�(�1�7�$�7�,�9�(�6���� �$�1�'�� �7�+�(�� �0�(�0�%�(�5�6�� �2�)�� �$�,�6�'�¶�6�� �*�2�9�(�5�1�,�1�*�� �%�2�'�<����
CONNECTED WITH OR ARISING OUT OF THIS REQUEST FOR COMPETITIVE 
SEALED PROPOSALS, INCLUDING, THE ADMINISTRATION OF THE REQUEST 
FOR COMPETITIVE SEALED PROPOSALS, THE PROPOSAL EVALUATIONS, 
AND THE SELECTION OF THE OFFEROR.  SUBMISSION OF A PROPOSAL 
INDICATES OFFEROR'S ACCEPTANCE OF THE EVALUATION TECHNIQUE 
AND OFFEROR'S RECOGNITION THAT SOME SUBJECTIVE JUDGMENTS 
MUST BE MADE BY AISD DURING THE SELECTION PROCESS.  WITHOUT 
LIMITING THE GENERALITY OF THE FOREGOING, OFFEROR 
ACKNOWLEDGES THAT AISD SHALL DOCUMENT THE BASIS OF ITS 
SELECTION AND SHALL MAKE THE EVALUATIONS PUBLIC NOT 
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Offeror for the same services or materials in connection with the Work (e.g., bid was highest 
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D.4 Past Performance 
 

D.4.1 Claims and Suits.  (If the answer to any of the questions below is yes, please attach 
details not to exceed one page for each of the following questions.)   

 
Has your organization ever failed to complete any work awarded to it? (If yes, 
attach details.) 
�•  YES  �•  NO 

 
D.4.2 Are there any judgments, claims, arbitration proceedings or suits (past, pending or 

outstanding) against your organization or its officers arising out of or in connection 
with your company's performance under a contract for construction management 
and/or construction services?  (If yes, attach details, including a description of how 
such suits or claims were resolved, if applicable.) 
�•  YES   �•  NO 

 
D.4.3 Has your organization filed any law suits or requested arbitration with regard to 

construction contracts within the last five years? (If yes, attach details.) 
�•  YES  �•  NO 

 
D.4.4 Has your organization been assessed liquidated damages on a project in the last 

eight (8) years?  (If yes, attach details.) 
�•  YES  �•  NO 

 
D.4.5 Within the last five years, has any officer or principal of your organization ever 

been an officer or principal of another organization when it failed to complete a 
construction contract?  (If yes, attach details.)   
�•  YES  �•  NO 

 
D.4.6 Trade References.  Provide the following information for three trade references: 

 
Company name: ___________________________________________________  
Contact person:____________________________________________________   
Address :________________________________ Telephone: _______________  
 
Company name: ___________________________________________________  
Contact person:____________________________________________________   
Address :________________________________ Telephone: _______________ 
 
Company name: ___________________________________________________  
Contact person:____________________________________________________   
Address :________________________________ Telephone: _______________   
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D.6 Financial 
Bank References - Provide the following information for three Bank references: 

 
Company name: _________________________________________  
Contact person:__________________________________________   
Address :______________________ Telephone: _______________  
 
Company name: _________________________________________  
Contact person:__________________________________________   
Address :______________________ Telephone: _______________  
 
Company name: _________________________________________  
Contact person:__________________________________________   
Address :______________________ Telephone: _______________  

 
D.6.1 Surety: 

D.6.1.1 �1�D�P�H���R�I���\�R�X�U���R�U�J�D�Q�L�]�D�W�L�R�Q�¶�V���E�R�Q�G�L�Q�J���F�R�P�S�D�Q�\���� 
_______________________________________________________  

 
D.6.1.2 Name, address and phone number of agent: 

 
Company name: _________________________________________  
Contact person:__________________________________________   
Address :______________________  Telephone: _______________  

   
D.6.2 Financial Statement.  All statements submitted will be used exclusively by AISD 

in the evaluation of the award of the contract on the underlying project.  Statements 
will be kept confidential to the extent permitted by law. 

 
D.6.2.1 Attach an audited or reviewed financial statement, including an   

�L�Q�G�H�S�H�Q�G�H�Q�W�� �D�X�G�L�W�R�U�¶�V�� �U�H�S�R�U�W���� �E�D�O�D�Q�F�H�� �V�Keet, income statement, 
and the related notes to the financial statement. Financial 
statements that are more than one-year old are not acceptable. 

 
D.6.2.2 Name and address of firm preparing attached financial statement, and 

date thereof: 
 

Company name: _________________________________________  
Contact person:__________________________________________   
Address :______________________  Telephone: ______________  
 

D.6.3 If financial statements for an affiliate of the organization are also 
 attached, will such organization act as guarantor of the contract for 
construction? 
�•  YES  �•  NO 
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�” This report must be produced and printed 60 calendar days or less 
before the bid due date.  

7.1.4 Your organization's current experience modifier from your organization's workers' 
compensation insurance premiums provided by your organization's insurance 
carrier, insurance agent or rating agency. 

�” Experience modifier must be provided by your organization's 
insurance carrier, insurance agent or rating agency. Insurance 
carrier's company name or insurance agent (agency) must be clearly 
legible on documents provided. 

�” Experience modifier must clearly indicate time period/year covered. 

�” Hand-written experience modifiers WILL NOT be accepted 

�” Experience rating documents indicating a calculated experience 
modifier will be accepted provided there is a final calculated 
experience modifier with applicable year indicated. 
 

�” This report must be produced and printed 60 calendar days or less 
before the bid due date.  
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Executed as of this ________ day of __________________________, 20_______. 
  

 
 
 
Offeror: ________________________________________________________ 
              (Full legal name of firm, including DBA, if applicable) 
 
Address: _______________________________________________________ 
 
_______________________________________________________________ 
 
City, State, Zip Code:______________________________________________  
 
 
By: ____________________________________________________________ 
 
 
Name:__________________________________________________________ 
 
Title:____________________________________________________________ 
 
Date:____________________________________________________________ 
 
Telephone: _______________________________________________________ 
 
Email:___________________________________________________________ 
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Table C - All Non-School projects completed in the past 8 years 

 

 
Project Name 

 
Owner 

�2�Z�Q�H�U�¶�V��
Contact 
Person and 
Phone 
Number Architect  

�$�U�F�K�L�W�H�F�W�¶�V��
Contact 
Person and 
Phone 
Number 

Original 
Contract 
Amount 

Total Change 
Order Amount  

Final Contract 
Amount 

Date of 
Completi
on 

% of 
work  
completed 
with 
Own 
Forces 

Liquidated 
Damages 
(Yes  
or No) 

 1 
                    

 2 
                    

 3 

                    

4 

           

5 

           

 6 

                    

 
Total Value of All Non-School Projects Completed in the Past 8 Years:  $_________________  





CONSTRUCTION FORM �$�,�6�'���&�6�3���%�,�'���'�2�&�8�0�(�1�7�6�����5�H�Y�����-�X�Q�H���¶����)                                                  Page 35 of 35 
AUSTIN INDEPENDENT SCHOOL DISTRICT 
 

20CSP013 �± Chiller Replacement and Lighting Upgrades at Odom Elementary �± due September 13, 2019 at 2PM 

 
 
 
 
 
 
 
 
 
 

THIS PAGE IS INTENTIONALLY BLANK 
 
 
 


	20CSP013 Coversheet DRAFT
	20CSP013 Solicitation Arch. Filled in with Abatement spec(1)
	SUBMISSION CHECKLIST AND GUIDELINES
	1. PROJECT
	1.1. Scope of Work.  The selected Offeror must furnish all labor, materials and equipment required for the construction of the following improvements (the “Work”):
	1.2. Estimated Project Budget: $ 978,000.00
	1.3. Minimum Qualifications.  Because of the nature of the Work, the selected Offeror must meet the following qualifications and/or must have any licenses or certifications specified below (collectively, the "Minimum Qualifications"):
	1.4. Texas Education Code §22.0834 (Criminal History Record Information Review of Certain Contract Employees).  For purposes of the Project, those workers who will be performing Work on the Project Site will be “covered employees” as defined in Sectio...

	2. DRAWINGS, SPECIFICATIONS, CONTRACT DOCUMENTS AND ADDENDA
	2.1. The “Contract Documents” for this Request For Competitive Sealed Proposals include, without limitation, AISD’s Agreement for Construction Contract (“Agreement for Construction”), AISD’s General Conditions of the Contract for Construction (“Genera...
	2.3. ECpies of Drawings, Specifications, Contract Documents, and Addenda (if anyine.nd other focuments.icelaed to bhis sRquest mormConmpettive ASeald Projosals ,are maailible tt tiller IBue pinteat the Pocalion is dcatid in tSction 23.3below or ca depo.�
	Austin, Texas 78702
	Phone:  (512) 381-5292
	Email:  planroom@millerids.com

	3. FORMAT FOR PROPOSALS
	3.1. Each proposal (“Proposal”) submitted by an offeror (“Offeror”) must contain the documents listed on the submission checklist on page 2

	4. METHOD OF SELECTING CONTRACTOR
	4.1. The bidder/proposer MUST submit required HUB documents.  If the bidder/proposer does not meet or exceed all goals, then Good Faith Effort documentation is REQUIRED. A firm MUST be compliant with Austin ISD HUB Program regulations to be considered...

	5. SELECTION CRITERIA
	5.1. Offerors will be evaluated based on the following selection criteria and weighted value for each criterion (collectively, “Selection Criteria”):

	6. QUESTIONS REGARDING THIS REQUEST FOR COMPETITIVE SEALED PROPOSALS
	6.1. Only those responses to inquiries which are made by formal written Addenda shall be binding.  Oral and other interpretations or clarifications will be without legal effect, and shall not be binding on AISD.  The Offeror must acknowledge receipt o...

	7. PROPOSAL GUARANTY
	7.1. Each Proposal must be accompanied by a Proposal Guaranty in the amount of five percent (5%) of the largest possible total Proposal (i.e. the sum of the Base Proposal and all additive Alternates).

	8. SUBSTITUTION OF MATERIALS
	8.1. Offerors may request a substitution of materials or equipment specified in the Contract Documents.  However, any such request must be submitted in writing to the Contact Person five days before the Proposal Deadline.  If AISD approves the substit...

	9. BOND AND INSURANCE REQUIREMENTS
	9.1. Insurance meeting the requirements set out in the General Conditions must be furnished by the selected Offeror within 5 days after the Contract is signed by the Offeror.

	10. SAFETY PROGRAM MANUAL AND PROJECT SAFETY PLAN REQUIREMENTS
	10.1. The selected Offeror must submit its Safety Program Manual in accordance with the requirements set out in the General Conditions not later than 5 days after the Offeror signs the Contract.
	10.2. The selected Offeror must submit a Safety Plan for the Project meeting the requirements set out in the General Conditions not later than 5 days after the Offeror signs the Contract.

	11. PREVAILING WAGE RATES
	11.1. The Contractor and each Subcontractor who performs work under the Contract must pay, at a minimum, the applicable prevailing wage rates to a worker employed by it in the performance of the Work.  The prevailing wage rates applicable to the Proje...

	12. EXAMINATION OF SITE AND CONTRACT DOCUMENTS
	12.1. Each Offeror is required to visit the Project Site and to fully acquaint itself with the conditions and limitations as they exist at the Project Site, including the effect that weather conditions may have on the Project Site.  Each Offeror shall...

	13. PUBLIC INFORMATION
	13.1. AISD considers all information, documentation and other materials requested to be submitted in response to this solicitation to be of a non-confidential and/or non-proprietary nature and therefore shall be subject to public disclosure under the ...
	13.2. Offerors are hereby notified that AISD strictly adheres to all statutes, court decisions, and opinions of the Texas Attorney General with respect to disclosure of public information.

	14. DEADLINE FOR SIGNING CONTRACT AND AISD’S RIGHTS IF DELAY
	14.1. The timely completion of this Project is essential. AISD has the right to consider negotiations with the selected Offeror for the Contract incomplete until and unless the Contract is signed and the bonds, insurance, Safety Program Manual and Saf...
	14.2. If the selected Offeror fails to meet one or more of these deadlines, then in addition to any and all other rights and remedies to which AISD is entitled, AISD shall have the right to:

	15. WAIVER OF CLAIMS
	15.1. EACH OFFEROR BY SUBMISSION OF A PROPOSAL TO THIS REQUEST FOR COMPETITIVE SEALED PROPOSALS WAIVES ANY CLAIMS IT HAS OR MAY HAVE AGAINST THE ARCHITECT,  ITS CONSULTING ENGINEERS, OR ANY OTHER CONSULTANTS, AND THEIR RESPECTIVE EMPLOYEES, OFFICERS, ...

	16. CONFLICT OF INTEREST QUESTIONNAIRE
	16.1. Offeror is advised to determine if it is required under Chapter 176 of the Texas Local Government Code to file a completed conflict of interest questionnaire with AISD.  If Offeror is required by law to complete the questionnaire, the Conflict o...

	17. DISCLOSURE OF INTERESTED PARTIES
	17.1. In 2015, the Texas Legislature adopted House Bill 1295, which added section 2252.908 of the Texas Government Code. The law states that a governmental entity or state agency may not enter into certain contracts with a business entity unless the b...
	17.2. After the AISD Board of Trustees selects the Offeror, the successful Offeror will be required to complete an electronic Form 1295 (“Form 1295”) on the Texas Ethics Commission website (https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm...
	18. FEEDBACK TO SUBCONTRACTORS/SUPPLIERS
	18.1. If requested by a subcontractor or material supplier who submitted a bid or proposal to Offeror in connection with this procurement but who is not listed as a proposed subcontractor or supplier on Offeror’s completed Disclosure Statement, Offero...

	19. SOLICITATION OF “COMPONENT” BIDS AND PROPOSALS FROM SUBCONTRACTORS
	19.1. In order to promote and encourage the involvement of small, local firms and firms owned or operated by minorities or women, Offeror must solicit and consider bids/proposals from subcontractors covering only certain components of the scope of the...

	20. RESTRICTED CONTACT PERIOD
	20.1. The restricted contact period shall begin upon the date of issuance of a solicitation and shall end upon execution of the awarded contract by all parties.   In an effort to demonstrate its commitment to ethical procurement and contracting standa...

	21. RETENTION OF PROPOSAL DOCUMENTATION
	21.1. All proposal materials and supporting documentation that are submitted in response to this proposal becomes the permanent property of AISD.

	B. Enclosed Documents
	B.1 Proposal Guaranty
	B.2 Other Documents Due

	C. Offeror Representations and Certifications
	C.1 By signing and submitting this Proposal, the undersigned Offeror and person signing on its behalf certifies and represents to the Austin Independent School District as follows:

	D. Offeror Information
	D.1 General Information

	Table D – Personnel




