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S0.02 STRUCTURAL - SPECIAL INSPECTIONS, LEGEND, AND 
ABBREVIATIONS  

S1.01 STRUCTURAL - MECHANICAL UNIT PLATFORM FRAMING 
PLAN AND DETAILS  

M0.01 MECHANICAL SCHEDULES & DETAILS  

M0.02 POINTS & SEQUENCES 

M1.00 FLOOR PLAN - MECHANICAL DEMO  

M1.01 FLOOR PLAN - MECHA NICAL DEMO  

M2.01 FLOOR PLAN - MECHANICAL
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014000  QUALITY REQUIREMENTS 

014200  REFERENCES 

015000  TEMPORARY FACILITIES AND CONTROLS 

016000  PRODUCT REQUIREMENTS 

016500  GENERAL COMMISSIONING REQUIREMENTS 

017300  EXECUTION 

017419  CONSTRUCTION WASTE MANAGEMENT AND DISPOSALS 

017700  CLOSEOUT PROCEDURES 

017823  OPERATION AND MAINTENANCE DATA  

017839  PROJECT RECORD DOCUMENTS 

017900  DEMONSTRATION & TRAINING 

018113  SUSTAINABLE CONSTRUCTION REQUIREMENTS 

024119  SELECTIVE STRUCTURE DEMOLITION 

061053  MISCELLANEOUS ROUGH CARPENTRY 

079200  JOINT SEALANTS 

083113  ACCESS DOORS AND FRAMES 

092216  NON-STRUCTURAL METAL FRAME 

092900  GYPSUM BOARD 

093013  CERAMIC TILING 

096513  RESILIENT BASE AND ACCESSORIES 

099123  INTERIOR PAINTING 

102113.17 PHENOLIC- CORE TOILET COMPARTMENT 

102800  TOILET, BATH, AND LAUNDRY ACCESSORIES 

220100  COMMISSIONING OF PLUMBING SYSTEMS (AISD) 

220500  COMMON WORK RESULTS FOR PLUMBING 

220523  GENERAL-DUTY VALVES FOR PLUMBING PIPING 

220529  HANGERS & SUPPORTS FOR PLUMBING PIPING & EQUIPMENT 

220553  IDENTIFICATION FOR PLUMBING PIPING AND EQUIPMENT 

220700  PLUMBING INSULATION 

221116  DOMESTIC WATER PIPING 
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221119  DOMESTIC WATER PIPING SPECIALITIES 

221123  DOMESTIC WATER PUMPS 

221316  
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260529  HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS 

260533  RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS 

260553  IDENTIFICATION FOR ELECTRICAL SYSTEMS 

262420 CIRCUIT DISCONNECT AND OVERCURRENT PROTECTION 
DEVICES 

262726  WIRING DEVICES 

233101 FIRE-ALARM SYSTEMS FOR RENOVATIONS & ADDITIONS 
(AISD) 
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Offeror that submits the Proposal that offers the best value for AISD and will authorize the 
negotiation and execution of the contract.  If AISD is unable to negotiate a satisfactory 
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�D�V�� �S�U�R�Y�L�G�H�G�� �L�Q�� �W�K�H�V�H�� �L�Q�V�W�U�X�F�W�L�R�Q�V���� �W�K�H�Q�� �W�K�H�� �2�I�I�H�U�R�U�¶�V�� �3�U�R�S�R�V�D�O�� �*�X�D�U�D�Q�W�\�� �Z�L�O�O�� �E�H�� �I�R�U�I�H�L�W�H�G�� �W�R��
AISD as liquidated damages and not as a penalty. 

8. SUBSTITUTION OF MATERIALS  

8.1. Offerors may request a substitution of materials or equipment specified in the Contract 
Documents.  However, any such request must be submitted in writing to the Contact Person 
five days before the Proposal Deadline.  If AISD approves the substitution, it will respond by 
Addendum.  A failure to respond will constitute a denial of the request.  Sufficient 
information should accompany the request to enable AISD to promptly render a decision on a 
proposed substitution of materials or equipment. 

9. BOND AND INSURANCE REQUIREMENTS  

9.1. Insurance meeting the requirements set out in the General Conditions must be furnished by 
the selected Offeror within 5 days after the Contract is signed by the Offeror. 

9.2. If the Contract amount is over $25,000, the selected Offeror must provide payment bond, and 
if the Contract amount is over $100,000, the selected Offeror must provide a performance 
bond each in the amount of 100% of the Contract Price within 5 days after the Contract is 
signed by the Offeror. Bonds must be provided by a Treasury-listed corporate Surety 
auau
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examine the Contract Documents.  Failure of the Offeror to visit the Project Site and acquaint 
itself with the conditions of the Work and the Contract Documents shall in no way relieve the 
Offeror from any obligations with respect to its Proposal. 

13. PUBLIC INFORMATION  

13.1. 
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subcontractors covering only certain components of the scope of the Work for which 
particular bids/proposals are solicited, in addition to soliciting and considering bids/proposals 
from subcontractors for complete scopes of the Work.  

20. RESTRICTED CONTACT PERIOD  

20.1. The restricted contact period shall begin upon the date of issuance of a solicitation and shall 
end upon execution of the awarded contract by all parties.  
 
In an effort to demonstrate its commitment to ethical procurement and contracting standards, 
and to improve accountability and public confidence, all District purchases of goods and 
services through competitive methods as provided in CH(LEGAL) and CV(LEGAL) shall be 
subject to a restricted contact period. Except as provided in this policy communication 
between a vendor and vendor's representative, and a Board member, the Superintendent, 
assistant superintendent, chief, officer, executive director, principal, department head, 
director, manager, project manager, or any other District representative who has influence on 
or is participating in the evaluation or selection process is prohibited.  
 
Please review the full board policies available here.  
 

 

21. RETENTION OF PROPOSAL DOCUMENTATION  

21.1. All proposal materials and supporting documentation that are submitted in response to this 
proposal becomes the permanent property of AISD. 
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PROPOSAL FORM 
To: The Board of Trustees 
 Austin Independent School District 
 1111 West Sixth Street 
 Austin, Texas 78703 
 
Re:  AISD CSP No.: 20CSP085 
 
From: _____________________________________________________________________________  
 (Full legal name of firm, including DBA, if applicable) 
 
Project Number: 20-0017-LEE 
 
Project Title: LEE ELEMENTARY SCHOOL IMPROVEMENTS 
 
�7�K�H���X�Q�G�H�U�V�L�J�Q�H�G���R�I�I�H�U�R�U�����³�2�I�I�H�U�R�U�´�����V�X�Emits this Proposal for the performance of the Work of 
�F�R�Q�V�W�U�X�F�W�L�R�Q�����D�O�W�H�U�D�W�L�R�Q���R�U���U�H�S�D�L�U�����W�K�H���³�:�R�U�N�´�����G�H�V�F�U�L�E�H�G���D�V���I�R�O�O�R�Z�V�� 
 
The project scope includes structural repairs in the crawl space as needed, HVAC improvements to 
the gym and kitchen units, sealing building envelop, and plumbing and interior upgrades to boys 
and girls restrooms on level 1 and 2. 
 
The undersigned Offeror has carefully examined and considered the Project Site and relevant conditions 
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A.2 Substantial Completion Date 
 

All of the Work must be substantially completed no later than August 7, 2020 

 

 Liquidated Damages 

 
AISD shall have the right under the Contract to assess liquidated damages for each and every 
calendar day beyond the Substantial Completion Date set out in the Contract that the Work 
fails to be substantially complete in the following amount per day: $ 500.00 
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B. Enclosed Documents 
 

The following are enclosed with this completed Proposal: 

B.1 Proposal Guaranty 
A Proposal Guaranty in the amount of 5% of the maximum total proposed Contract Amount (i.e. 

the sum of the Base Proposal and all additive Alternates) in the form of either a 
�F�D�V�K�L�H�U�¶�V���F�K�H�F�N���S�D�\�D�E�O�H���W�R���$�X�V�W�L�Q���,�Q�G�H�S�H�Q�G�H�Q�W���6�F�K�R�R�O���'�L�V�W�U�L�F�W���R�U���D���3�U�R�S�R�V�D�O���%�R�Q�G���Rn 
the required Proposal/Bid Bond Form.  

B.2 Other Documents Due  
The following are enclosed with this Proposal and due NO MORE than 24 hours after the 

Proposal regarding the Work: 

The required HUB documents requested for the project 
 

C. Offeror Representations and Certifications 

C.1 
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D.2.9 Is your company currently for sale or involved in any transaction to expand or to 
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D.4 Past Performance 
 

D.4.1 
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D.5 Personnel 
D.5.1 On the attached Table D, list the names of the key individuals [Project 

Manager, Construction Superintendent, Assistant Superintendent (if applicable), 
and Field Engineer(s)] of your organization which are proposed to be assigned to 
this Project and provide the additional information requested on Table D.  For 
each key individual listed on Table D, provide a resume (not to exceed 2 pages) 
�Z�K�L�F�K���L�Q�F�O�X�G�H�V���W�K�H���N�H�\���L�Q�G�L�Y�L�G�X�D�O�¶�V���F�R�Q�V�W�U�X�F�W�L�R�Q���H�[�S�H�U�L�H�Q�F�H���D�Q�G���D���G�H�V�F�U�L�S�W�L�R�Q���R�I��
his/her qualifications and experience relative to the Project. 
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D.6 Financial 
Bank References - Provide the following information for three Bank references: 

 
Company name: _________________________________________  
Contact person:__________________________________________   
Address :______________________ Telephone: _______________  
 
Company name: _________________________________________  
Contact person:__________________________________________   
Address :______________________ Telephone: _______________  
 
Company name: _________________________________________  
Contact person:__________________________________________   
Address :______________________ Telephone: _______________  

 
D.6.1 Surety: 

D.6.1.1 �1�D�P�H���R�I���\�R�X�U���R�U�J�D�Q�L�]�D�W�L�R�Q�¶�V���E�R�Q�G�L�Q�J���F�R�P�S�D�Q�\���� 
_______________________________________________________  

 
D.6.1.2 Name, address and phone number of agent: 

 
Company name: _________________________________________  
Contact person:__________________________________________   
Address :______________________  Telephone: _______________  

   
D.6.2 Financial Statement.  All statements submitted will be used exclusively by AISD 

in the evaluation of the award of the contract on the underlying project.  
Statements will be kept confidential to the extent permitted by law. 

 
D.6.2.1 Attach an audited or reviewed financial statement, including an   

�L�Q�G�H�S�H�Q�G�H�Q�W�� �D�X�G�L�W�R�U�¶�V�� �U�H�S�R�U�W���� �E�D�O�D�Q�F�H�� �V�K�H�H�W���� �L�Q�F�R�P�H�� �V�W�D�W�H�P�H�Q�W����
and the related notes to the financial statement. Financial 
statements that are more than one-year old are not acceptable. 

 
D.6.2.2 Name and address of firm preparing attached financial statement, 

and date thereof: 
 

Company name: _________________________________________  
Contact person:__________________________________________   
Address :______________________  Telephone: ______________  
 

D.6.3 If financial statements for an affiliate of the organization are also 
 attached, will such organization act as guarantor of the contract for 
construction? 
�•  YES  �•  NO 
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State whether your company is currently in default on any loan agreement or financing 
agreement with any bank, financial institution, or other entity?  (If yes, specify 
date(s), details, circumstances, and prospects for resolution.)  

 
D.6.4 State whether your company is currently contemplating or has pending a  petition 

in bankruptcy for debt relief, or whether a creditor has threatened to file an 
involuntary petition against Offeror. 
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�” This report must be produced and printed 60 calendar days or less 
before the bid due date.  

7.1.4 Your organization's current experience modifier from your organization's 
workers' compensation insurance premiums provided by your organization's 
insurance carrier, insurance agent or rating agency. 

�” Experience modifier must be provided by your organization's 
insurance carrier, insurance agent or rating agency. Insurance 
carrier's company name or insurance agent (agency) must be clearly 
legible on documents provided. 

�” Experience modifier must clearly indicate time period/year covered. 

�” Hand-written experience modifiers WILL NOT be accepted 

�” Experience rating documents indicating a calculated experience 
modifier will be accepted provided there is a final calculated 
experience modifier with applicable year indicated. 
 

�” This report must be produced and printed 60 calendar days or less 
before the bid due date.  
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Table B - All School (K-12 and higher education) projects completed in the past 8 years, 

beginning with projects for AISD 
 

 
Project Name 

 
Owner 

�2�Z�Q�H�U�¶�V��
Contact 
Person and 
Phone 
Number Architect 

�$�U�F�K�L�W�H�F�W�¶�V��
Contact 
Person and 
Phone 
Number 

Original 
Contract 
Amount 

Total Change 
Order 
Amount 

Final 
Contract 
Amount 

Date of 
Completion 

% of work  
completed 
with 
Own Forces 

Liquidated 
Damages 
(Yes or No) 

1 

            

   

   

 11              11                  11                             
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Table D 






