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CONSTRUCTION FORM AISD/TRUSTEES (Rev. Jan. ‘21) 
AUSTIN INDEPENDENT SCHOOL DISTRICT 
 
 

LIST OF MEMBERS OF BOARD OF TRUSTEES 
Austin Inde pe nde nt Scho o l Distric t  

 

Geronimo M. Rodriguez Jr., District 6, President 
Cindy Anderson, At-Large Position 8, Vice President 
Amber Elenz, District 5, Secretary 
LaTisha Anderson, District 1 
Ofelia Zapata, District 2 
Kevin Foster, District 3 
Kristin Ashy, District 4 
Yasmin Wagner, District 7 
Arati Singh, At-Large Position 9 
 

Stephanie S. Elizalde, Ed. D., Superintendent 
Larry Throm, Chief of Business  
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SUBMISSION AND RESPONSIVENESS CHECKLIST 
 

 

 
Completed Order of 

Submission 
Document 

��  1 Cover Sheet 

��  

��  5 Table B – All School (K-12 and higher education) projects completed in 
the past 8 years, beginning with projects for AISD 

��  6 Table C – All Non-School projects completed in the past 8 years 

��  7 Table D – Personnel 

��  8 Original Sealed Proposal/Bid Bond 

��  9 

mailto:proconteam@austinisd.org
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AISD Project No. 21-0028-GROUP 

 

PROJECT INFORMATION 

 

1. Project Title: Districtwide Kitchen Hood Suppression System Replacements 

2. Description of work: Design and install new Ansul R-102 system in accordance with current 
NFPA 17 and NFPA 96 standards, the Authority Having Jurisdiction, and the manufacturer 
current installation instructions. System to include all materials for a complete wet chemical 
kitchen fire suppression system. 

https://aisdskylink-my.sharepoint.com/:f:/g/personal/jessica_coogan_austinisd_org/EkjxtOM4hANGldyBMha4uBEB3E4gyS30kcuT0DNUqJ7AlA?e=OooqyV
https://aisdskylink-my.sharepoint.com/:f:/g/personal/jessica_coogan_austinisd_org/EkjxtOM4hANGldyBMha4uBEB3E4gyS30kcuT0DNUqJ7AlA?e=OooqyV
https://aisdskylink-my.sharepoint.com/:f:/g/personal/jessica_coogan_austinisd_org/EkjxtOM4hANGldyBMha4uBEB3E4gyS30kcuT0DNUqJ7AlA?e=OooqyV
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correction. Once corrected, the AISD Project Manager will review the Project Site’s installation 
schedule with the Contractor to confirm the updated scope of work completion date. 
 
Contractor to coordinate installation dates and times with AISD Project Manager. Contractor will 
notify AISD dispatch center daily when contractors begin and end work at facility and provide onsite 
point of contact with mobile phone number. Contractor will comply with AISD Covid 19 protocols 
in effect at campus. A Project Manager will be a required position for the necessary coordination 
with AISD. If interested in HUB subcontracting opportunities for this position, please contact the 
HUB Coordinator listed on the RFP Cover Sheet. 

Contractor to coordinate with AISD Life Safety Systems for disconnection of kitchen hood 
suppression system from building fire alarm and reconnection following installation. 

Contractor’s scope of work will include disconnection of electrical power shutdown circuit from the 
existing suppression system control unit and reconnection of electrical power shutdown circuit to the 
new suppression system control unit. 

Contractor’s scope of work will include removal of existing gas valve and replacement with 
manufacturer’s approved mechanical gas valve listed for use with the Ansul R 102 kitchen hood fire 
system. If new mechanical gas valve has replaced electrical gas valve, contractor shall connect fire 
system wire rope to new mechanical gas valve. 

Prior to testing with AHJ, Contractor to Pre Test System and Place in Service. System operational 
test shall be performed in accordance with the manufacturer’s design, installation, and maintenance 
manual and include functional tests of the automatic detection system, the manual release devices, 
the gas shut off, the shutoff of make-up air supplied internally to the hood, and the electric power 
shutdown. After completion of functional testing the system shall be returned to full  service 
operational condition, to include relighting pilot lights. Contractor shall ensure that work area has 
been cleaned and area is ready for cooking. 
 
Contractor to coordinate final AHJ Inspection and Testing with Austin Fire Department and AISD 
Project Manager. Approved submittal drawings will be utilized for the final AHJ Inspection and 
Test. Following final Inspection and Testing contractor to provide to AISD Project Manager with 
electronic and paper copies of the final As Built plans. Electronic copies of the As Built plans to be 
provided in AutoCad and PDF format. One copy of the current R-102 Restaurant Fire suppression 
system design, Installation, Recharge and Maintenance Manual shall also be provided to AISD 
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Becker Elementary School 
 906 W. Milton St., Austin, TX 78704 
 
 Hart Elementary School 
 8301 Furness St., Austin TX 78753 
 
 Walnut CreekTXS t . T t 
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 Kiker Elementary School 
 5913 La Crosse Ave., Austin, TX 78739 
 
 Mills  Elementary School 
 6201 Davis Lane, Austin, TX 78749 
 

GROUPING 3: (18) Middle Schools, (13) High Schools, and (1) Special Campus 
Project Sites: 

 
Murchison Middle School 
3700 N Hills Dr, Austin, TX 78731 
 
Dobie 

  

 Dobia3MC 
/P <</MCID 12 >>BDC 
0 -13152 TD
[(D1.837La)Tj
0 Tc 0 Tw 3.304 0 Td
( 12il)11.3 (ls)8739



CONSTRUCTION FORM AISD/CSP BID DOCUMENTS (Rev. June ‘20)                                                  Page 10 of 43 
AUSTIN INDEPENDENT SCHOOL DISTRICT 
 

21CSP068 – District Wide Kitchen Hood Suppression System Replacement – February 4th, 2021 2:00PM 
 

 Mendez Middle School 
 5106 Village Square Drive, Austin, TX 78744 
 
 Paredes Middle School 
 10100 S. Mary Moore Searight Dr., Austin, TX 78748 
 

Bailey Middle School  
 4020 Lost Oasis Hollow, Austin, TX 78739 

 
Gorzycki Middle School 

 7412 W. Slaughter Lane, Austin, TX 78749 
 
 Northeast Early College High School 
 7104 Berkman Drive, Austin, TX 78752 
 
 Eastside Memorial High School 
 1012 Arthur Stiles Road, Austin, TX 78721 
 
 LBJ High School 
 7309 Lazy Creek Drive, Austin, TX 78724 
 
 McCallum High School 
 5600 Sunshine Drive, Austin, TX 78756 
 
 Anderson High School 
 8403 Mesa Drive, Austin, TX 78759 
  
 Navarro High School  
 1201 Payton Gin Road, Austin, TX 78758 
 
 Austin High School 
 1715 W. Cesar Chavez St., Austin, TX 78703 
 
 Crockett High School 
 5601 Manchaca Road, Austin, TX 78745 
 
 Travis High School 
 1211 E. Oltorf St., Austin, TX 78704 
 
 Akins High School 
 10701 S. First St., Austin, TX 78748 
 
 Garza High School 
 1600 Chicon St., Austin, TX 78702 
 
 Bowie High School 
 4103 W Slaughter Ln, Austin, TX 78749 
 
 Clifton High School 
 1519 Coronado Hills Drive, Austin, TX 78752 
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 Anita Ferrales Coy Facility 
 4900 Gonzales St, Austin, TX 78702 
 

1.2. Estimated Project Budget:  

GROUPING 1: (35) Elementary Schools, Estimated Budget: $280,000 
GROUPING 2: (35) Schools, Estimated Budget: $280,000 
GROUPING 3: (18) Middle Schools, (13) High Schools, (1) Special Campus,       
Estimated Budget: $320,000 

 

1.3. Minimum Qualifications .  Because of the nature of the Work, the selected Proposer must meet 
the following qualifications and/or must have any licenses or certifications specified below 
(collectively, the "Minimum Qualifications"): 

Proposer shall be a full time business primarily involved in the installation of fire suppression 
systems and possess an active license as a Texas Licensed Suppression Systems Contractor. 
System to be installed by authorized Ansul distributor that has been trained by the 
manufacturer and holds a current certificate in an Ansul R102 training program. 
 

1.4. Texas Education Code §22.08341 (Criminal History Record Information Review of 
Certain Contract Employees).  For purposes of the Project, all workers who will be 
performing Work on the Project Site will be subject to the AISD background check and badging 
procedures.  Disqualifying criminal histories are outlined in Texas Education Code §22.08341, 
AISD Board Policy CJA(Legal), CJA (Local) and CJA (Regulation), and the General 
Conditions of Construction. 

2. DRAWINGS, SPECIFICATIONS, CONTRACT DOCUMENTS AND ADDENDA  

2.1. The “Contract Documents” for this Request For Competitive Sealed Proposals include, without 
limitation, AISD’s Agreement for Construction Contract (“Agreement for Construction”), 
AISD’s General Conditions of the Contract for Construction (“General Conditions”), and 
AISD's Notice of Prevailing Wage Rates (“Notice of Prevailing Wage Rates”), collectively 
referred to in this Request For Competitive Sealed Proposals as the “Contract.”  

2.2. Copies of Contract Documents, Drawings (if any), Specifications (if any), and Addenda (if 
any) and other documents related to this Request For Competitive Sealed Proposals, are 
available at Miller Blueprint at the location indicated in Section 2.3 below for a deposit of $100 
per set.  If deposit is paid by check, check must be made payable to Austin Independent School 
District.  The deposit will be refunded upon return of all documents in good condition to Miller 
Blueprint at the location indicated in Section 2.3 below within 14 calendar days after the 
opening of Proposals.  Drawings, Specifications, Contract Documents, and Addenda (if any) 
can also be downloaded Miller IDS Planroom at www.planroom.millerids.com.   

2.3. Printed copies of Drawings, Specifications, Contract Documents, and Addenda (if any) can be 
requested and picked up at the following location in accordance with Section 2.2 above: 

Miller IDS Planroom  
1000 East 7th Street  
Austin, Texas 78702 
Phone:  (512) 381-5292 
Email:  planroom@millerids.com 

http://www.planroom.millerids.com/
mailto:planroom@millerids.com
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12. EXAMINATION OF SITE AND CONTRACT DOCUMENTS  

12.1. Each Proposer is required to visit the Project Site and to fully acquaint itself with the conditions 
and limitations as they exist at the Project Site, including the effect that weather conditions may 
have on the Project Site.  Each Proposer shall also fully acquaint itself with the existing and 
anticipated sources and supplies of labor and materials, and shall also thoroughly examine the 
Contract Documents.  Failure of the Proposer to visit the Project Site and acquaint itself with 
the conditions of the Work and the Contract Documents shall in no way relieve the Proposer 
from any obligations with respect to its Proposal. 
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1. Terminate its negotiations with the selected Proposer and begin 
negotiations with the next ranked Proposer; or 
2. Proceed with the Contract with selected Proposer, but treat each day 
beyond the 10-day deadline in which the Contract is unsigned by the Proposer, 
and/or each day beyond the 5 day deadline in which one or more of the required 
documents has not been submitted, as a day of unexcused delay under the 
Contract. 

15. WAIVER OF CLAIMS  

15.1. EACH PROPOSER BY SUBMISSION OF A PROPOSAL TO THIS REQUEST FOR 
COMPETITIVE SEALED PROPOSALS WAIVES ANY CLAIMS IT HAS OR MAY 
HAVE AG AINST THE ARCHITECT,  ITS CONSULTING ENGINEERS, OR ANY 

https://www.austinisd.org/cp/ciq-online
https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm
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PROPOSAL FORM 
To: The Board of Trustees 
 Austin Independent School District 
 4000 S IH 35 Frontage Road 
 Austin, Texas 78704 
 
Re:  AISD CSP No.: 21CSP068 
 
From: _____________________________________________________________________________  
 (Full legal name of firm, including DBA, if applicable) 
 
Project Number: 21-0028-GROUP 
 
Project Title: Districtwide Kitchen Hood Suppression System Replacements 
 
The undersigned Proposer (“Proposer”) submits this Proposal for the performance of the Work of 
construction, alteration or repair (the “Work”) described as follows: 
 

Design and Install new Ansul R-102 (no substitutions allowed for standardization) suppression 
system in accordance with current NFPA 17 and NFPA 96 standards, the Authority Having 
Jurisdiction (Austin Fire Dept) and the manufacturer current installation instructions. System to 
include all materials for a complete wet chemical kitchen fire suppression system including agent 
storage cylinders, stainless steel tank enclosures, control and interface devices, detectors, fuel shutoff 
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Contractor to perform functionality testing on electrical and alarm circuits, and intake/outtake vents 
for existing suppression systems at Project Sites prior to starting demo for the installation of the new 
suppression system. Contractor to notify AISD Project Manager of any existing issues prior to 
starting demo. AISD Project Manager will  review and determine if  work at the Project Site will  be 
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Bailey Middle School  
 4020 Lost Oasis Hollow, Austin, TX 78739 

 
Gorzycki Middle School 

 7412 W. Slaughter Lane, Austin, TX 78749 
 
 Northeast Early  S57 Tc 0.007 Tw [(EoTww 3 (ea)-]TJ
0 Tc 0 Tw (n,)]TJ
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-0.002 Tc Td
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The undersigned Proposer may submit a Proposal for one, several, or all Groupings as specified in 
Section 1.1 of the Request for Competitive Sealed Proposals. The undersigned Proposer (“Proposer”) 
submits this Proposal for the following Project Site “Groupings” (List Groupings included in this 
Proposal): 
 
_____________________________________________________________________________________ 

 
The undersigned Proposer has carefully examined and considered the Project Site and relevant conditions 
and circumstances for the Work, information and requirements set out in the Request For Competitive 
Sealed Proposals, the Drawings and Specifications, and the requirements of the proposed Contract 
Documents, including the Agreement for Construction, the General Conditions and the Notice of 
Prevailing Wage Rates, in making this Proposal.  Capitalized terms used but not otherwise defined in this 
Proposal Form shall have the same meanings as designated in the Request For Competitive Sealed 
Proposals. 

A.1 Pricing Schedule (Express in words and numbers.)  
 

 
Base Proposal for Grouping 1:_________________________________________________________ 
 

($                                   ) 
 

Base Proposal for Grouping 2:_________________________________________________________ 
 

($                                   ) 
 

Base Proposal for Grouping 3:_________________________________________________________ 
 

($                                   ) 
 

A.2 Substantial Completion Date 
 

All of the Work for all awarded Project Sites must be substantially completed no later than 
08/31/2022 

A.3 Liquidated Damages 
 

AISD shall have the right under the Contract to assess liquidated damages for each and every 
calendar day beyond the Substantial Completion Date set out in the Contract that the Work fails to 
be substantially complete in the following amount per day: $400 per day per Project Location 
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FOR COMPETITIVE SEALED PROPOSALS, THE PROPOSAL EVALUATIONS, 
AND THE SELECTION OF THE PROPOSER.  SUBMISSION OF A PROPOSAL 
INDICATES PROPOSER'S ACCEPTANCE OF THE EVALUATION TECHNIQUE 
AND PROPOSER'S RECOGNITION THAT SOME SUBJECTIVE JUDGMENTS 
MUST BE MADE BY AISD DURING THE SELECTION PROCESS.  WITHOUT 
LIMITING THE GENERALITY OF THE FOREGOING, PROPOSER 
ACKNOWLEDGES THAT AISD SHALL DOCUMENT THE BASIS OF ITS 
SELECTION AND SHALL MAKE THE EVALUATIONS PUBLIC NOT LATER 
THAN THE 7TH DAY AFTER THE DATE THE CONTRACT IS AWARDED, AND 
PROPOSER WAIVES ANY CLAIM IT HAS OR MAY HAVE AGAINST THE ABOVE -
NAMED PERSONS, DUE TO INFORMATION CONTAINED IN SUCH 
EVALUATIONS.  

C.4 Proposer has received Addenda to the Request For Competitive Sealed Proposals, and agrees 
and understands that it w
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D. Proposer Information 
 

All of the following information must be provided by Proposer.  Use additional sheets if necessary.  
If additional sheets are used, clearly indicate the question number to which you are responding.  
Responses must be typed or printed neatly.  Illegible responses will not be considered.  The Proposer 
is also sometimes hereinafter referred to below as the "organization" or the "company." 

D.1 General Information   
 

D.1.1 Name of Proposer:__________________________________________________ 
 

D.1.2 Name of Project:__________________________________________________ 
________________________________________________________________ 
 

D.1.3 Address of office from which Proposer will conduct the Work: 
________________________________________________________________ 
 

D.1.4 Proposer’s Contact Person for this Work: 
Name:  ___________________________________________________ 
Address: _____________________________ Phone:________________ 
 

D.1.5 Proposer's Home Office Address:   
________________________________________________________________ 
  

D.1.6 Does any relationship exist between the Proposer, its officers, principals, or 

employees and any of AISD’s officers, or Trustees?  ��  YES ��  NO  
If yes, please explain. ______________________________________________ 

 
D.1.7 Principal Business: 

��  General Construction  ��  Mechanical/Electrical/Plumbing 

��  Roofing   ��  Interior Finish-out 
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D.6.1 Surety: 

D.6.1.1 Name of your organization’s bonding company:  
_______________________________________________________  

 
D.6.1.2 Name, address and phone number of agent: 
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�” Experience rating documents WILL NOT be accepted for this 
Paragraph 7.1.3.11 

 
�” If your Loss Run/Loss Analysis/Loss Summary for the most 

completed policy period indicates no losses, then a separate document 
showing 0 % loss ratio will not be required. 

 

�” This report must be produced and printed 60 calendar days or less 
before the bid due date.  

7.1.4 Your organization's current experience modifier from your organization's workers' 
compensation insurance premiums provided by your organization's insurance 
carrier, insurance agent or rating agency. 

�” Experience modifier must be provided by your organization's 
insurance carrier, insurance agent or rating agency. Insurance 
carrier's company name or insurance agent (agency) must be clearly 
legible on documents provided. 

�” Experience modifier must clearly indicate time period/year covered. 

�” Hand-written experience modifiers WILL NOT be accepted 

�” Experience rating documents indicating a calculated experience 
modifier will be accepted provided there is a final calculated 
experience modifier with applicable year indicated. 
 

�” This report must be produced and printed 60 calendar days or less 
before the bid due date.  
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Executed as of this ________ day of __________________________, 20_______. 
  

 
 
 
Proposer: ________________________________________________________ 
              (Full legal name of firm, including DBA, if applicable) 
 
Address: _______________________________________________________ 
 
_______________________________________________________________ 
 
City, State, Zip Code:______________________________________________  
 
 
By: ____________________________________________________________ 
 
 
Name:__________________________________________________________ 
 
Title:____________________________________________________________ 
 
Date:____________________________________________________________ 
 
Telephone: _______________________________________________________ 
 
Email:___________________________________________________________ 
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Table A - All Projects in Progress 
 

 
 
Project Name 

 
Owner 

Owner’s 
Contact 
Person and 
Phone 
Number Architect  

Architect’s 
Contact 
Person and 
Phone 
Number 

Contract 
Amount 

Percent 
Complete 

Scheduled 
Completio
n Date 

1 
                

2 

               

3 

                

4 

                

5 
                

6 

        

 Total Value of All Projects in Progress: $_________________  
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Table B - All School (K-12 and higher education) projects completed in the past 8 years, 
beginning with projects for AISD 

 

 
Project Name 

 
Owner 

Owner’s 
Contact 
Person 
and 
Phone 
Number 

Architec
t 

Architect’
s Contact 
Person 
and 
Phone 
Number 

Original 
Contract 
Amount 

Total 
Change 
Order 
Amount 

Final 
Contract 
Amount 

Date of 
Completio
n 

% of 
work 
complete
d with 
Own 
Forces 

Liquidate
d 
Damages 
(Yes or 
No) 

1 

                    

 

2 

                    
3 

                    
4 
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Table C - All Non-School projects completed in the past 8 years 

 
 
Project 
Name 

 
Owner 

Owner’s 
Contact 
Person 
and Phone 
Number Architect  

Architect’s 
Contact 
Person 
and Phone 
Number 

Original 
Contract 
Amount 

Total Change 
Order 
Amount 

Final 
Contract 
Amount 

Date 
of 
Compl
etion 

% of 
work 
complet
ed with 
Own 
Forces 

Liquidat
ed 
Damages 
(Yes  
or No) 

 
1 

                    

 
2 

                    

 
3 

                    

4 

           

5 

           

 
6 
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Table D – Personnel 
 Key Individuals Number of 

years with this 
Company 

Commitment for 
duration of the 
Project (Yes or No) 

  
Number of school projects this team of key individuals has 
completed together:  
 

__________ 
 
Number of non-school projects this team of key individuals 
has completed together: 
 

__________ 
 

Project Manager (Name): 
 

   

Construction Superintendent (Name): 
 

    

Assistant Superintendent (Name): 
 

    

Field Engineer (Name):     

 
List below the names of all school and non-school projects that at least two of the key individuals listed above have worked on together: 

1.  2.  

3.  4.  

5.  6.  

7.  8.  

9.  10.  

11.  12.  

13.  14.  

15.  16.  

17.  18.  

19.  20.  

21.  22.  
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CONSTRUCTION FORM AISD/CSP BID DOCUMENTS (Rev. June ‘20)                                                  Page 42 of 43 
AUSTIN INDEPENDENT SCHOOL DISTRICT 
 

21CSP068 – District Wide Kitchen Hood Suppression System Replacement – February 4th, 2021 2:00PM 
 

The full Project Manual, including 

required HUB documents, Contract 

Documents, Drawings (if any), 

Specifications (if any), and Addenda (if 

any), may be published as separate files.  

The full set of documents is available for 

download at Miller IDS  under this 

solicitation number and name. 

https://planroom.millerids.com/
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CONSTRUCTION FORM AISD/NOTICE PWR (Rev. April ‘20



"General Decision Number: TX20210271 01/01/2021

Superseded General Decision Number: TX20200271

State: Texas

Construction Type: Building

County: Travis County in Texas.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.95 for calendar year 2021 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage
determination at least $10.95 per hour (or the applicable
wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2021.  If this contract is covered by the EO and a 
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least 
the wage rate determined through the conformance process set 
forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,
if it is higher than the conformed wage rate).  The EO minimum 
wage rate will be adjusted annually.  Please note that 
this EO applies to the above-mentioned types of contracts 
entered into by the federal government that are subject 
to the Davis-Bacon Act itself, but it does not apply 
to contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0             01/01/2021

* ASBE0087-014 03/02/2020

                                  Rates          Fringes

ASBESTOS WORKER/HEAT & FROST   
INSULATOR (Duct, Pipe and   
Mechanical System Insulation)....$ 23.97            10.79
----------------------------------------------------------------
 BOIL0074-003 01/01/2017



                                  Rates          Fringes

BOILERMAKER......................$ 28.00            22.35
----------------------------------------------------------------
 CARP1266-002 04/01/2017

                                  Rates          Fringes

CARPENTER (Excludes   
Acoustical Ceiling   
Installation, Drywall   
Hanging, Form Work, and Metal   
Stud Installation)...............$ 21.96             7.90
----------------------------------------------------------------
 ELEC0520-005 01/01/2020

                                  Rates          Fringes

ELECTRICIAN  
     Excludes Installation of 
     Sound and Communication 
     Systems.....................$ 29.44         11%+5.73
     Low Voltage Wiring Only.....$ 29.44         11%+5.73
----------------------------------------------------------------
 ELEV0133-002 01/01/2020

                                  Rates          Fringes

ELEVATOR MECHANIC................$ 42.30           34.765

Footnote: 
  A. 6% under 5 years based on regular hourly rate for all
  hours worked.  8% over 5 years based on regular hourly rate
  for all hours worked.
 
  B. Holidays: New Year's Day, Memorial Day, Independence Day,
  Labor Day, Thanksgiving Day, the Friday after Thanksgiving
  Day, Christmas Day, and Veterans Day.

----------------------------------------------------------------
 ENGI0450-002 04/01/2014

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     Cranes......................$ 34.85             9.85
----------------------------------------------------------------
 IRON0084-011 06/01/2020

                                  Rates          Fringes

IRONWORKER, ORNAMENTAL...........$ 25.26             7.13
----------------------------------------------------------------



 PLUM0286-010 06/01/2020

                                  Rates          Fringes

PIPEFITTER (Including HVAC   
Pipe Installation)...............$ 31.00            14.37
----------------------------------------------------------------
 SFTX0669-002 04/01/2020

                                  Rates          Fringes

SPRINKLER FITTER (Fire   
Sprinklers)......................$ 30.64            21.68
----------------------------------------------------------------
 SHEE0067-007 07/06/2020

                                  Rates          Fringes

SHEET METAL WORKER  
     Excludes HVAC Duct 
     Installation................$ 27.29            15.08
     HVAC Duct Installation Only.$ 27.29            15.08
----------------------------------------------------------------
  SUTX2014-049 07/21/2014

                                  Rates          Fringes

BRICKLAYER.......................$ 20.07             0.00
  
CARPENTER (Acoustical Ceiling   
Installation Only)...............$ 14.00             0.00
  
CARPENTER (Form Work Only).......$ 15.62             0.05
  
CEMENT MASON/CONCRETE FINISHER...$ 15.71             0.00
  
DRYWALL FINISHER/TAPER...........$ 17.06             4.43
  
DRYWALL HANGER AND METAL STUD   
INSTALLER........................$ 17.47             3.45
  
ELECTRICAL INSTALLER (Sound   
and Communication Systems)   
(Excludes Wiring)................$ 18.00             2.30
  
FLOOR LAYER:  Carpet.............$ 21.88             0.00
  
GLAZIER..........................$ 12.83             0.00
  
HVAC MECHANIC (HVAC Unit   
Installation Only)...............$ 23.78             6.89
  
IRONWORKER, REINFORCING..........$ 12.27             0.00
  



IRONWORKER, STRUCTURAL...........$ 20.73             5.24
  
LABORER:  Common or General......$ 11.44             0.00
  
LABORER:  Mason Tender - Brick...$ 12.22             0.00
  
LABORER:  Mason Tender -   
Cement/Concrete..................$ 11.85             0.00
  
LABORER:  Pipelayer..............$ 12.45             0.00
  
LABORER:  Roof Tearoff...........$ 11.28             0.00
  
OPERATOR:    
Backhoe/Excavator/Trackhoe.......$ 19.43             3.49
  
OPERATOR:  Bobcat/Skid   
Steer/Skid Loader................$ 13.00             0.00
  
OPERATOR:  Bulldozer.............$ 14.00             0.00
  
OPERATOR:  Drill.................$ 14.50             0.00
  
OPERATOR:  Forklift..............$ 16.64             6.26
  
OPERATOR:  Grader/Blade..........$ 19.30             0.00
  
OPERATOR:  Loader................$ 14.00             0.00
  
OPERATOR:  Mechanic..............$ 18.75             5.12
  
OPERATOR:  Paver  (Asphalt,   
Aggregate, and Concrete).........$ 16.03             0.00
  
OPERATOR:  Roller................$ 11.25             0.00
  
PAINTER (Brush, Roller and   
Spray), Excludes Drywall   
Finishing/Taping.................$ 18.76             6.35
  
PLUMBER, Excludes HVAC Pipe   
Installation.....................$ 23.57             6.37
  
ROOFER...........................$ 12.00             0.00
  
TILE FINISHER....................$ 11.32             0.00
  
TILE SETTER......................$ 16.35             0.00
  
TRUCK DRIVER:  Dump Truck........$ 12.39             1.18
  
TRUCK DRIVER:  Flatbed Truck.....$ 19.65             8.57
  
TRUCK DRIVER:  Semi-Trailer   







                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210





Austin I ndependent School District  
 

Contract & Procurement Services 
 

4000 S. IH 35 Frontage Road 
Austin, Texas 78704 
512-414-2241 





CONSTRUCTION FORM AISD/FCN (Rev. Feb. ’05) 
AUSTIN INDEPENDENT SCHOOL DISTRICT 
 

21CSP068 / 21-0028-GROUP 
 

FELONY CONVICTION NOTICE FORM 
 

Statutory citation covering notification of criminal history of contractor is found in the Texas Education Code §44.034. 
 

FELONY CONVICTION NOTIFICATION 
 

State of Texas Legislative Senate Bill No. 1, Section 44.034, Notification of Criminal History, 
Subsection (a), states “a person or business entity that enters into a contract with a school district 
must give advance notice to the district if the person or an owner or operator of the business entity 
has been convicted of a felony.  The notice must include a general description of the conduct 
resulting in the conviction of a felony”. 
 
Subsection (b) states “a school district may terminate a contract with a person or business entity if 
the district determines that the person or business entity failed to give notice as required by 
Subsection (a) or misrepresented the conduct resulting in the conviction.  The district must 
compensate the person or business entity for services performed before the termination of the 
contract”. 

THIS NOTICE IS NOT REQUIRED OF A PUBLICLY-HELD CORPORATION 
 
I, the undersigned agent for the firm named below, certify that the information concerning 
notification of felony convictions has been reviewed by me and the following information furnished 
is true to the best of my knowledge. 
  

 
    Details of Conviction(s):  _________________________________________________________ 

                                                    (attach additional sheet if necessary) 

 
    Signature of Company Official:  __________________________________________________ 



CONSTRUCTION FORM AISD/SDC (Rev. April ’05) 
AUSTIN INDEPENDENT SCHOOL DISTRICT 

21CSP068 / 21-0028-GROUP 
 

SUSPENSION AND DEBARMENT CERTIFICATION  
 

Federal Law (A-102 Common Rule and OMB Circular A-110) prohibits non-federal entities 
from contracting with or making subawards under covered transactions to parties that are 
suspended or debarred or whose principals are suspended or debarred.  Covered transactions 
include procurement contracts for goods or services equal to or in excess of $25,000 and all 
nonprocurement transactions (e.g., subawards to subrecipients). 
 
Contractors receiving 



CONSTRUCTION FORM AISD/Gov’t Code 2270    (Rev. May ‘20) 
AUSTIN INDEPENDENT SCHOOL DISTRICT 
 

21CSP068 / 21-0028-GROUP 
 

TEX. GOV’T CODE CHAPTER 2270 VERIFICATION 
 
STATE OF TEXAS   } 
COUNTY OF TRAVIS  } 
  
Date:              

Name of Affiant:            

Title of Affiant:           

Business Name of company (“Company”):         

County of Company:           

  
Affiant herby swears, verifies, and declares under penalty of perjury that the following statements 
are true in accordance with the terms, definitions, and conditions of Texas Government Code 
Chapter 2270 (“Chapter 2270”): 
 
1. Affiant is authorized by Company to make this affidavit. 
 
2. Affiant is fully aware of the facts stated in this affidavit. 


